INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 220 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 58,491,992 ROUTE : 70
CALL ORDER : 220 CONTRACT ID : R -28444-B COUNTIES : MARION
LETTING DATE : 08/16/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 06/16/08 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
36-2231526 WALSH CONSTR COMPANY IRREGULAR
INO VALID BIDS | |
| | |
LINE NO / ITEM CODE / ALT | I |
ITEM DESCRIPTION QUANTITY I I |
------------------------------------------- A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 230 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,390,935.81 ROUTE :
CALL ORDER : 230 CONTRACT ID : R -28520-A COUNTIES : FOUNTAIN
LETTING DATE : 08/16/06 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 07/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :

SET-ASIDE : Standard

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1111003 WHITE CONSTRUCTION, INC. $ 2,446,865.59 100.0000%
2 35-1917625 MILESTONE CONTRACTORS, L.P. $ 2,743,727.31 112.1323%
IC 1 ) 35-1111003 IC 2 ) 35-1917625 1C )
[WHITE CONSTRUCTION, INC. IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 BIKE AND PEDESTRIAN FACILITIES

0001 105-06845 LUMP 140000.00000 140000.00 50500.00000 50500.00
CONSTRUCTION ENGINEERING

0002 105-06845 LUMP 10000.00000 10000.00 2100.00000 2100.00
CONSTRUCTION ENGINEERING STRUCTURE NO.1

0003 105-06845 LUMP 10000.00000 10000.00 2100.00000 2100.00
CONSTRUCTION ENGINEERING STRUCTURE NO.2

0004 105-07038 11.000 MOS 2500.00000 27500.00 2000.00000 22000.00
FIELD OFFICE, A

0005 105-08520 1.000 EACH 200.00000 200.00 100.00000 100.00

CELLULAR TELEPHONE/RADIO
0006 105-08521 11.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

| | |
| | |
| | I
| | I
| | |
| | |
| I I
| | I
| | |
| | |
| I I
I 100.00000 1100.00] I
| | |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
| I I
| I I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |

130.00000 1430.00

CELLULAR TELEPHONE/RADIO, ADDITIONAL

MINUTES

0008 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0009 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0010 110-01001 LUMP 120000.00000 120000.00 135500.00000 135500.00

MOBILIZATION AND DEMOBILIZATION

0011 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION
STRUCTURE NO. 1

50000.00000 50000.00 21000.00000 21000.00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 230 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,390,935.81 ROUTE :
CALL ORDER : 230 CONTRACT ID : R -28520-A COUNTIES : FOUNTAIN
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1111003 | 2 ) 35-1917625 | )
JWHITE CONSTRUCTION, INC. |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0012 110-01001 LUMP | 50000.00000 50000.00] 21000.00000 21000.00]
MOBILIZATION AND DEMOBILIZATION | | |
STRUCTURE NO.2 | | |
0013 201-52370 LUMP | 200000.00000 200000.00] 110000.00000 110000.00]
CLEARING RIGHT OF WAY | | |
0014 202-51328 LUMP | 10000.00000 10000.00] 16000.00000 16000.00]
PRESENT STRUCTURE, REMOVE PORTIONS | | |
STRUCTURE NO.1 | | |
0015 202-51328 LUMP | 10000.00000 10000.00] 18000.00000 18000.00]
PRESENT STRUCTURE, REMOVE PORTIONS | | |
STRUCTURE NO.2 | | |
0016 202-52710 367.000 SYS | 12.00000 4404.00] 13.00000 4771.00]
SIDEWALK, CONCRETE, REMOVE | | |
0017 202-96133 36.000 LFT | 9.00000 324.00] 30.00000 1080.00]
PIPE, REMOVE | | |
0018 202-99187 3014.000 LFT | 2.00000 6028.00] 2.60000 7836.40]
FENCE, FARM FIELD, REMOVE | | |
0019 203-02000 9448.000 CYS | 14.00000 132272.00] 42 .00000 396816.00]
EXCAVATION, COMMON | | |
0020 203-02070 119.000 CYS | 20.00000 2380.00] 50.00000 5950.00]
BORROW | | |
0021 203-51223 64.000 CYS | 30.00000 1920.00] 20.00000 1280.00]
EXCAVATION, WATERWAY | | |
0022 205-06931 2.500 TON | 420.00000 1050.00] 370.00000 925.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0023 205-06933 1.000 EACH | 388.00000 388.00] 105.00000 105.00]
TEMPORARY DITCH INLET PROTECTION | | |
0024 205-06937 13357.000 LFT | 2.00000 26714.00] 1.25000 16696 .25]
TEMPORARY SILT FENCE | | |
0025 205-06938 130.000 LFT | 20.00000 2600.00] 34.00000 4420.00]
TEMPORARY SLOPE DRAIN | | |
0026 210-04181 9.000 EACH | 350.00000 3150.00] 435.00000 3915.00]
BICYCLE RACK | | |
0028 210-08351 3.000 EACH | 2000.00000 6000.00] 2015.00000 6045.00]
PLAQUE | | |
0030 211-02050 180.000 CYS | 37.00000 6660.00] 23.00000 4140.00]
B BORROW | | |
0031 211-06467 14.200 CYS | 91.00000 1292.20] 175.00000 2485.00]
| | |

AGGREGATE FOR END BENT BACKFILL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 230 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,390,935.81 ROUTE :
CALL ORDER : 230 CONTRACT ID : R -28520-A COUNTIES : FOUNTAIN
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1111003 1C 2 ) 35-1917625 1(C )
JWHITE CONSTRUCTION, INC. |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0032 211-07454 2011.100 CYS | 29.00000 58321.90] 26.00000 52288.60]
STRUCTURE BACKFILL | | |
0033 301-07448 8336.200 TON | 18.00000 150051.60] 25.00000 208405.00]
COMPACTED AGGREGATE, NO. 53, BASE | | |
0034 303-07449 957.000 TON | 22.00000 21054.00] 42 .00000 40194 .00]
COMPACTED AGGREGATE, NO. 73 | | |
0035 402-07432 1440.000 TON | 83.00000 119520.00] 90.00000 129600.00]
HMA SURFACE, TYPE A | | |
0036 402-07435 2945.700 TON | 78.00000 229764 .60] 70.00000 206199.00]
HMA INTERMEDIATE, TYPE A | | |
0037 603-01159 94.000 LFT | 14.00000 1316.00] 11.40000 1071.60]
FENCE, CHAIN LINK, 42 IN. | | |
0038 603-03692 105.500 LFT | 115.00000 12132.50] 95.00000 10022.50]
FENCE, WOOD , TYPE - A | | |
0039 603-03692 160.800 LFT | 100.00000 16080.00] 81.00000 13024 .80]
FENCE, WOOD , TYPE - B | | |
0040 603-04255 1.000 EACH | 1300.00000 1300.00] 1050.00000 1050.00]
GATE , TYPE - A | | |
0041 603-04255 2.000 EACH | 1422 .00000 2844 .00] 1155.00000 2310.00]
GATE , TYPE - B | | |
0042 603-06040 13076.000 LFT | 6.00000 78456.00] 4.90000 64072.40]
FENCE, FARM FIELD, 47 IN. | | |
0043 603-06060 1.000 LFT | 129.00000 129.00] 525.00000 525.00]
FENCE, FARM FIELD, RESET | | |
0044 603-96521 1.000 EACH | 905.00000 905.00] 735.00000 735.00]
FENCE GATE, CHAIN LINK, RESET | | |
0045 604-02007 14.000 SYS | 104.00000 1456.00] 153.00000 2142 .00]
SIDEWALK, CONCRETE, RECONSTRUCT | | |
0047 604-90256 4.000 SYS | 191.00000 764.00] 480.00000 1920.00]
SIDEWALK, CONCRETE, 6 IN. | | |
0049 609-06257 53.600 SYS | 150.00000 8040.00] 330.00000 17688.00]
REINFORCED CONCRETE BRIDGE APPROACH, 10 | | |
IN. | | |
0050 615-03866 11.000 EACH | 64.00000 704.00] 650.00000 7150.00]
MILE MARKER | | |
0051 615-06496 21.000 EACH | 343.00000 7203.00] 52.00000 1092.00]
PARKING BARRIER | | |
0052 616-02320 253.000 SYS | 4.00000 1012.00] 3.15000 796.95]
| | |

GEOTEXTILES



WILDFLOWER PLUG

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 230 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,390,935.81 ROUTE :
CALL ORDER : 230 CONTRACT ID : R -28520-A COUNTIES : FOUNTAIN
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1111003 1C 2 ) 35-1917625 | )
JWHITE CONSTRUCTION, INC. |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0053 616-06405 188.800 TON | 30.00000 5664.00] 38.00000 7174.40]
RIPRAP, REVETMENT | | |
0054 619-05926 LUMP | 3000.00000 3000.00] 3150.00000 3150.00]
ENVIRONMENTAL CONTROL STRUCTURE NO.1 | | |
0055 619-05926 LUMP | 3000.00000 3000.00] 3150.00000 3150.00]
ENVIRONMENTAL CONTROL STRUCTURE NO.2 | | |
0056 619-95457 LUMP | 45700.00000 45700.00] 36900.00000 36900.00]
CLEAN AND PAINT STRUCTURAL STEEL | | |
STRUCTURE NO.1 | | |
0057 619-95457 LUMP | 51000.00000 51000.00] 42500.00000 42500.00]
CLEAN AND PAINT STRUCTURAL STEEL | | |
STRUCTURE NO.2 | | |
0058 621-01004 2.000 EACH | 625.00000 1250.00] 650.00000 1300.00]
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0059 621-03909 0.320 LBS | 11840.00000 3788.80] 12430.00000 3977.60]
SEED MIXTURE, NATIVE , HIGH PROFILE | | |
0060 621-03909 0.780 LBS | 4855.00000 3786.90] 5100.00000 3978.00]
SEED MIXTURE, NATIVE , LOW PROFILE | | |
0061 621-03909 6.500 LBS | 1536.00000 9984 .00] 1610.00000 10465.00]
SEED MIXTURE, NATIVE , RIPARIAN AND | | |
REVEGETATION | | |
0062 621-06553 263.200 LBS | 11.15000 2934.68] 11.70000 3079.44|
SEED MIXTURE, R | | |
0063 621-06557 131.600 LBS | 9.10000 1197.56] 9.50000 1250.20]
SEED MIXTURE, T , TEMPORARY | | |
0064 621-06557 6.500 LBS | 364.00000 2366.00] 382.00000 2483.00]
SEED MIXTURE, T ,NO MOW TURF | | |
0065 621-06570 210.000 CYS | 15.00000 3150.00] 70.00000 14700.00]
TOP SOIL | | |
0066 622-03672 LUMP | 2000.00000 2000.00] 31000.00000 31000.00]
TREE PROTECTION AND TRIMMING | | |
0067 622-05645 2.000 EACH | 370.00000 740.00] 390.00000 780.00]
PLANT, DECIDUOUS TREE, MULTI-STEM, OVER | | |
72 TO 96 IN. | | |
0068 622-05650 29.000 EACH | 405.00000 11745.00] 425.00000 12325.00]
PLANT, DECIDUOUS TREE, SINGLE STEM, | | |
OVER 2 TO 2.5 IN. | | |
0069 622-05654 4760.000 EACH | 6.00000 28560.00] 6.30000 29988.00]
| | |

PLANT, PERENNIAL ,



IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 230 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,390,935.81 ROUTE :
CALL ORDER : 230 CONTRACT ID : R -28520-A COUNTIES : FOUNTAIN
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1111003 | 2 ) 35-1917625 | )
JWHITE CONSTRUCTION, INC. |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0070 622-05655 274.000 EACH | 15.75000 4315.50] 16.50000 4521.00]
PLANT, ROOT, TUBER, CORM, BULB | | |
0071 701-04732 130.500 LFT | 15.00000 1957.50] 28.00000 3654.00]
PILE | | |
0072 701-51160 525.000 LFT | 75.00000 39375.00] 79.00000 41475.00]
PILE, STEEL SHELL, 14 IN. | | |
0073 701-99086 12.000 EACH | 60.00000 720.00] 370.00000 4440.00]
PILE TIP, STEEL SHELL | | |
0074 702-51005 27.200 CYS | 750.00000 20400.00] 887.00000 24126.40]
CONCRETE, A, SUBSTRUCTURE | | |
0075 703-06029 4436.000 LBS | 1.00000 4436.00] 1.90000 8428.40]
REINFORCING BARS, EPOXY COATED | | |
0076 711-51035 18093.000 LBS | 3.00000 54279.00] 1.61000 29129.73]
STRUCTURAL STEEL | | |
0077 711-51038 LUMP | 25000.00000 25000.00] 43000.00000 43000.00]
STRUCTURAL STEEL RESTORATION, STRUCTURE | | |
NO. 1 | | |
0078 711-51038 LUMP | 25000.00000 25000.00] 53500.00000 53500.00]
STRUCTURAL STEEL RESTORATION, STRUCTURE | | |
NO. 2 | | |
0079 711-51038 LUMP | 10000.00000 10000.00] 29400.00000 29400.00]
STRUCTURAL STEEL RIVETS | | |
0080 711-51864 32.000 EACH | 15.00000 480.00] 21.00000 672.00]
DRILLED HOLE | | |
0081 711-51866 337.000 EACH | 15.00000 5055.00] 5.15000 1735.55]
RIVET, REMOVE | | |
0082 712-03812 1.000 EACH | 1500.00000 1500.00] 2500.00000 2500.00]
BENCH | | |
0083 712-90201 6602.000 BDFT | 2.00000 13204 .00] 4.72000 31161.44|
FLOORING, WOOD, TREATED | | |
0084 715-05146 20.000 LFT | 48.00000 960.00] 70.00000 1400.00]
PIPE, TYPE 2, CIRCULAR, 6 IN. | | |
0085 715-05154 136.000 LFT | 68.00000 9248.00] 54.00000 7344 .00]
PIPE, TYPE 2, CIRCULAR, 24 IN. | | |
0086 715-05168 86.000 LFT | 50.00000 4300.00] 40.00000 3440.00]
PIPE, TYPE 3, CIRCULAR, 12 IN. | | |
0087 715-05407 1501.900 LFT | 12.00000 18022.80] 9.00000 13517.10]
PIPE, END BENT DRAIN, 6 IN. | | |
0088 715-46000 2.000 EACH | 850.00000 1700.00] 520.00000 1040.00]
| | |

PIPE END SECTION, 12



LINE, THERMOPLASTIC, BROKEN, WHITE, 6

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 230 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,390,935.81 ROUTE :
CALL ORDER : 230 CONTRACT ID : R -28520-A COUNTIES : FOUNTAIN
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1111003 | 2 ) 35-1917625 | )
JWHITE CONSTRUCTION, INC. |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0089 715-46020 4.000 EACH | 950.00000 3800.00] 950.00000 3800.00]
PIPE END SECTION, 24 IN. | | |
0090 719-04991 115.000 LFT | 130.00000 14950.00] 190.00000 21850.00]
DRAIN , CHANNEL | | |
0091 726-92406 4.000 EACH | 400.00000 1600.00] 174 .00000 696.00]
BEARING ASSEMBLY, ELASTOMERIC | | |
0092 731-08252 743.000 LFT | 42.00000 31206.00] 29.00000 21547.00]
LEVELING PAD | | |
0093 732-06668 412.100 LFT | 155.00000 63875.50] 180.00000 74178.00]
RAIL , APPROACH | | |
0094 732-07653 1160.000 TON | 25.00000 29000.00] 17.00000 19720.00]
COARSE AGGREGATE, NO. 8 | | |
0095 732-08419 33.000 SYS | 64.00000 2112.00] 70.00000 2310.00]
MODULAR BLOCK WALL | | |
0096 732-08420 816.500 SYS | 64.00000 52256.00] 100.00000 81650.00]
MODULAR BLOCK WALL WITH GROUND | | |
REINFORCEMENT | | |
0097 732-08421 849.500 SYS | 285.00000 242107 .50] 140.00000 118930.00]
MODULAR BLOCK WALL ERECTION | | |
0098 801-06775 LUMP | 10000.00000 10000.00] 8700.00000 8700.00]
MAINTAINING TRAFFIC | | |
0099 802-03706 3.000 EACH | 300.00000 900.00] 1540.00000 4620.00]
SIGN PANEL, INSTALL , INFORMATION SIGN | | |
0100 802-03896 8.000 EACH | 190.00000 1520.00] 1100.00000 8800.00]
BOLLARD , DROP DOWN | | |
0101 802-03896 2.000 EACH | 130.00000 260.00] 730.00000 1460.00]
BOLLARD , STATIONARY | | |
0102 802-04314 45_.000 EACH | 65.00000 2925.00] 535.00000 24075.00]
SIGN , SAFETY | | |
0103 802-76085 4.000 EACH | 323.00000 1292.00] 475.00000 1900.00]
SIGN SUPPORT, WOOD | | |
0104 808-04767 180.000 LFT | 2.00000 360.00] 3.15000 567.00]
LINE THERMOPLASTIC SOLID, BLUE, 4" | | |
0105 808-06706 157.000 LFT | 6.00000 942 .00] 5.25000 824.25]
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | | |
IN. | | |
0106 808-75205 17240.000 LFT | 0.35000 6034.00] 1.30000 22412 .00]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0107 808-96075 44.000 LFT | 2.00000 88.00] 3.15000 138.60]
| | |
| | |

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 230 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,390,935.81 ROUTE :
CALL ORDER : 230 CONTRACT ID : R -28520-A COUNTIES : FOUNTAIN
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1111003 1C 2 ) 35-1917625 1(C )
JWHITE CONSTRUCTION, INC. |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0108 207-08266 17852.700 SYS | 1.50000 26779.05] 11.00000 196379.70]
SUBGRADE TREATMENT, TYPE 111 | | |
SECTION TOTALS | $ 2,446,865.59] $ 2,743,727 .31] $
------------------------------------------ e
CONTRACT TOTALS | $ 2,446,865.59] $ 2,743,727.31] $




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 2,444,624.50
CALL ORDER : 240 CONTRACT ID : R -28

672-A

LETTING DATE : 08/16/06 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 08/27/07 COMPLETION DATE

CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

ROUTE :
COUNTIES : RUSH

PROJECT(S) :

DATE : 09/12/06

PAI

GE : 240 -1

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1310611 DUNCAN ROBERTSON INC $ 1,428,294.09 100.0000%
2 35-1128289 BEATY CONSTRUCTION, INC. $ 1,494,578.53 104.6408%
3 35-1917625 MILESTONE CONTRACTORS, L.P. $ 1,541,200.00 107.9049%
4  35-1875662 CRIDER & CRIDER, INC. $ 1,753,291.17 122.7542%
IC 1 ) 35-1310611 IC 2 ) 35-1128289 IC 3 ) 35-1917625
|DUNCAN ROBERTSON INC IBEATY CONSTRUCTION, INC. IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001  PAVEMENT REPLACEMENT
| | |
0001 105-06845 LUMP |  15000.00000 15000.00]  18067.00000 18067.00]  19000.00000 19000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 12.000 MOS | 1500.00000 18000.00] 1800.00000 21600.00] 2225.00000 26700.00
FIELD OFFICE, A I | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  70000.00000 70000.00]  74725.00000 74725.00]  85000.00000 85000.00
MOBILIZATION AND DEMOBILIZATION | | |
0006 201-52370 LUMP |  42000.00000 42000.00]  44835.00000 44835.00]  55000.00000 55000.00
CLEARING RIGHT OF WAY I I |
0007 203-02000 25455.000 m3 | 9.00000 229095.00]| 8.50000 216367.50] 7.00000 178185.00
EXCAVATION, COMMON | I |
0008 205-06931 286.000 Mg | 20.00000 5720.00] 40.00000 11440.00] 50.00000 14300.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0009 205-06936 290.000 Mg | 20.00000 5800.00]| 3450000 10005.00] 2400000 6960.00
TEMPORARY SEDIMENT TRAP I I |
0010 205-06937 387.000 m I 3.00000 1161.00] 5.00000 1935.00] 5.50000 2128.50
TEMPORARY SILT FENCE I I |
0011 205-06938 20.000 m I 50.00000 1000.00] 128.00000 2560.00] 65.00000 1300.00
I I |

TEMPORARY SLOPE DRAIN



ENGINEER™S ESTIMATE: $ 2,444,624.50
CALL ORDER : 240
LETTING DATE : 08/16/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -28672-A
DISTRICT - CRAWFORDSVILLE DISTRICT

ROUTE :
COUNTIES : RUSH

DATE :
PAGE :

09/12/06
240 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0012 206-51220 69.000 m3
EXCAVATION, WET

0013 206-51230 11.000 m3
EXCAVATION, FOUNDATION, UNCLASSIFIED

0014 207-08265 6422.000 m2
SUBGRADE TREATMENT, TYPE I11A

0015 211-06467 8.000 m3
AGGREGATE FOR END BENT BACKFILL

0016 211-07454 137.000 m3
STRUCTURE BACKFILL

0017 301-07448 2660.000 Mg
COMPACTED AGGREGATE, NO. 53, BASE

0018 302-07455 22.000 m3
DENSE GRADED SUBBASE

0019 402-07432 675.000 Mg
HMA SURFACE, TYPE A

0020 402-07435 870.000 Mg
HMA INTERMEDIATE, TYPE A

0021 404-05511 1593.000 m2
SEAL COAT, 2

0022 406-05521 5957.000 m2
ASPHALT FOR TACK COAT

0023 601-01846 1.000 EACH
GUARDRAIL TERMINAL SYSTEM, W BEAM,
CURVED, 3

0024 601-06037 7.000 EACH
GUARDRAIL END TREATMENT, 1|

0025 601-06374 4.000 EACH
GUARDRAIL TRANSITION, TGS-1

0026 601-99105 476.250 m
GUARDRAIL, W BEAM, 1.905 m SPACING

0027 603-06040 153.000 m
FENCE, FARM FIELD, 1190 mm

0028 603-93439 1.000 EACH
FENCE GATE, FARM FIELD, 1190 mm X 5.5 m

0029 605-06145 90.000 m
CURB AND GUTTER, B, CONCRETE

0030 609-06257 144.000 m2

REINFORCED CONCRETE BRIDGE APPROACH,
250 mm

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

3 ) 35-1917625
ILESTONE CONTRACTORS, L.P.

UNIT PRICE

50.

50.

4.

200.

50.

20.

120.

74.

60.

1700.

800.

730.

50.

30.

1705.

102.

88.

00000

00000

00000

00000

00000

00000

.75000

.10000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

28256.

1600.

6850.

53200.

2640.

49950.

52200.

2787.

595.

1700.

5600.

2920.

23812.

4590.

1705.

9180.

12672.

1 ) 35-1310611 IC 2 ) 35-1128289 |
UNCAN ROBERTSON INC |BEATY CONSTRUCTION, INC. |
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
© 100.00000 6900.00] | 265.00000 18235.001 5000000 3450
40.00000 440 oo= 60.00000 660.00}
4.25000 27293 soI 6.00000 38532.00:
50.00000 400.00I 250.00000 zooo.oo=
40.00000 5480.00I 38.50000 5274.50}
18.00000 47880.00I 20.50000 54530.00}
35.00000 770.00I 125.00000 2750.oo=
80.00000 54ooo.ool 81.85000 55248.75}
66.00000 57420.00I 66.50000 57855.00:
2.00000 3186.00I 2.00000 3186.00}
0.11000 655.27I 0.10000 595.70}
1800.00000 1800.00’ 164500000 1645.00=
| |
950.00000 6650.00I 775.00000 5425.00}
770.00000 3080.00I 700.00000 2800.00=
53.00000 25241.25I 48.00000 22860.00:
30.00000 4590.00I 27.00000 4131.oo=
1900.00000 1900.00I 1700.00000 17oo.oo=
55.00000 4950.00I 93.00000 8370.00=
80.00000 11520.00I 88.00000 12672.00}
| |
| |

T

.00

.00

80

00

00

00

00

00

00

75

70

00

00

00

50

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

09/12/06
240 -3

ENGINEER"S ESTIMATE: $ 2,444,624.50 ROUTE :
CALL ORDER : 240 CONTRACT ID : R -28672-A COUNTIES : RUSH
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
|C 1 ) 35-1310611 IC 2 ) 35-1128289 1C 3 ) 35-1917625
|DUNCAN ROBERTSON INC |BEATY CONSTRUCTION, INC. IMILESTONE CONTRACTORS, L.P.
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0031 610-07486 19.000 Mg | 120.00000 2280.00] 122.00000 2318.00] 110.00000 2090.00
HVMA FOR APPROACHES, TYPE A | | |
0032 616-02320 6980.000 m2 | 2.75000 19195.00] 2.25000 15705.00] 2.50000 17450.00
GEOTEXTILES | | |
0033 616-05688 35.000 Mg | 35.00000 1225.00] 38.50000 1347.50] 35.00000 1225.00
RIPRAP, CLASS 1 | | |
0034 616-06401 820.000 Mg | 25.00000 20500.00] 29.00000 23780.00] 26.50000 21730.00
RIPRAP, DUMPED | | |
0035 616-06405 6185.000 Mg | 20.00000 123700.00] 20.75000 128338.75] 26.50000 163902.50
RIPRAP, REVETMENT | | |
0036 616-06451 800.000 Mg | 25.00000 20000.00] 38.50000 30800.00] 30.00000 24000.00
RIPRAP, UNIFORM | | |
0037 621-01004 2.000 EACH | 600.00000 1200.00] 600.00000 1200.00] 530.00000 1060.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0038 621-02770 2290.000 m2 | 1.75000 4007.50] 1.75000 4007 .50] 1.85000 4236.50
EROSION CONTROL BLANKET | | |
0039 621-06545 3.100 Mg | 830.00000 2573.00] 835.00000 2588.50] 345.00000 1069.50
FERTILIZER | | |
0040 621-06553 655.000 kg | 6.50000 4257.50] 6.50000 4257 .50] 5.25000 3438.75
SEED MIXTURE, R | | |
0041 621-06565 15.300 Mg | 475.00000 7267.50] 470.00000 7191.00] 340.00000 5202.00
MULCHING MATERIAL | | |
0042 621-06567 11.000 kL | 14.00000 154.00] 14 .50000 159.50] 1.05000 11.55
WATER | | |
0043 621-06574 514.000 m2 | 5.00000 2570.00] 6.50000 3341.00] 4.50000 2313.00
SODDING | | |
0044 701-01849 355.000 m | 150.00000 53250.00] 102.00000 36210.00] 180.00000 63900.00
PILE, CONCRETE, STEEL SHELL ENCASED, 7. | | |
92 mm, 356 mm | | |
0045 701-99086 26.000 EACH | 250.00000 6500.00] 300.00000 7800.00] 265.00000 6890.00
PILE TIP, STEEL SHELL | | |
0046 702-51005 59.400 m3 | 500.00000 29700.00] 800.00000 47520.00] 1025.00000 60885.00
CONCRETE, A, SUBSTRUCTURE | | |
0047 703-51030 2987.000 kg | 1.75000 5227.25] 2.05000 6123.35] 1.80000 5376.60
REINFORCING STEEL | | |
0048 703-51032 23489.000 kg | 2.00000 46978.00] 2.10000 49326.90] 2.00000 46978.00
REINFORCING STEEL, EPOXY COATED | | |
0049 704-51002 141.100 m3 | 600.00000 84660.00] 765.00000 107941.50] 1025.00000 144627 .50
I I |

CONCRETE, C, SUPERSTRUCTURE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

09/12/06
240 -4

ENGINEER"S ESTIMATE: $ 2,444,624.50 ROUTE :
CALL ORDER : 240 CONTRACT ID : R -28672-A COUNTIES : RUSH
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
|C 1 ) 35-1310611 | 2 ) 35-1128289 | 3 ) 35-1917625
|DUNCAN ROBERTSON INC |BEATY CONSTRUCTION, INC. IMILESTONE CONTRACTORS, L.P.
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0050 706-06344 114.120 m | 190.00000 21682.80] 170.00000 19400.40] 180.00000 20541.60
RAILING, TS-1 | | |
0051 707-05978 335.500 m2 | 600.00000 201300.00] 500.00000 167750.00] 510.00000 171105.00
STRUCTURAL MEMBERS, CONCRETE BOX BEAM, | | |
CB, 533 mm X 1219 mm | | |
0052 709-51821 LUMP | 3500.00000 3500.00] 2800.00000 2800.00] 2776.47000 2776.47
SURFACE SEAL | | |
0053 714-26703 40.000 m | 1250.00000 50000.00] 1400.00000 56000.00] 1260.00000 50400.00
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 1800 mm x 1200 mm | | |
0054 714-26708 30.000 m | 1500.00000 45000.00] 1600.00000 48000.00] 1650.00000 49500.00
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 2400 mm x 1200 mm | | |
0055 714-44240 5.500 m3 | 1000.00000 5500.00] 1300.00000 7150.00] 900.00000 4950.00
CONCRETE, A, STRUCTURES | | |
0056 715-05169 13.000 m | 80.00000 1040.00] 140.00000 1820.00] 100.00000 1300.00
PIPE, TYPE 3, CIRCULAR, 375 mm | | |
0057 715-05407 25.200 m | 12.50000 315.00] 25.00000 630.00] 60.00000 1512.00
PIPE, END BENT DRAIN, 150 mm | | |
0058 715-46005 2.000 EACH | 225.00000 450.00] 425.00000 850.00] 250.00000 500.00
PIPE END SECTION, 375 mm | | |
0059 801-04308 4.000 EACH | 700.00000 2800.00] 900.00000 3600.00] 800.00000 3200.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0060 801-06625 4.000 EACH | 550.00000 2200.00] 195.00000 780.00] 185.00000 740.00
DETOUR ROUTE MARKER ASSEMBLY | | |
0061 801-06640 8.000 EACH | 360.00000 2880.00] 325.00000 2600.00] 305.00000 2440.00
CONSTRUCTION SIGN, A | | |
0062 801-07118 29.260 m | 100.00000 2926.00] 68.50000 2004.31] 65.00000 1901.90
BARRICADE, I111-A | | |
0063 801-07119 14.630 m | 104.00000 1521.52] 80.75000 1181.37] 76.00000 1111.88
BARRICADE, 111-B | | |
SECTION TOTALS | $ 1,428,294.09] $ 1,494,578.53] $ 1,541,200.00
------------------------------------------ o ————
CONTRACT TOTALS | $ 1,428,294.09] $ 1,494,578.53] $ 1,541,200.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 240 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,444,624 .50 ROUTE :
CALL ORDER  : 240 CONTRACT ID : R -28672-A COUNTIES : RUSH
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 1C ) 1C )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  PAVEMENT REPLACEMENT
| | |
0001 105-06845 LUMP |  26000.00000 26000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07038 12.000 MOS | 190000000 22800.00] |
FIELD OFFICE, A | | |
0003 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  85000.00000 85000.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP |  52250.00000 52250.00] |
CLEARING RIGHT OF WAY I I |
0007 203-02000 25455.000 m3 | 19.50000 496372.50] |
EXCAVATION, COMMON I I |
0008 205-06931 286.000 Mg | 40.00000 11440.00] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0009 205-06936 290.000 Mg | 40.00000 11600.00] |
TEMPORARY SEDIMENT TRAP | | |
0010 205-06937 387.000 m | 4.60000 1780.20] |
TEMPORARY SILT FENCE | | |
0011 205-06938 20.000 m I 60.00000 1200.00] |
TEMPORARY SLOPE DRAIN I I |
0012 206-51220 69.000 m3 | 50.00000 3450.00] |
EXCAVATION, WET | | |
0013 206-51230 11.000 m3 | 35.00000 385.00] |
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0014 207-08265 6422.000 m2 | 4.00000 25688.00] |
SUBGRADE TREATMENT, TYPE IIA | I |
0015 211-06467 8.000 m3 | 50.00000 400.00] |
AGGREGATE FOR END BENT BACKFILL I I |
0016 211-07454 137.000 m3 | 10.00000 1370.00] |
STRUCTURE BACKFILL I I |
0017 301-07448 2660.000 Mg | 18.00000 47880.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0018 302-07455 22.000 m3 | 50.00000 1100.00] |
I I |

DENSE GRADED SUBBASE



MOBILIZATION AND DEMOBILIZATION FOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 240 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,444,624.50 ROUTE :
CALL ORDER : 240 CONTRACT ID : R -28672-A COUNTIES : RUSH
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
| 4 ) 35-1875662 K¢ ) | )
|CRIDER & CRIDER, INC. | |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0019 402-07432 675.000 Mg | 75.00000 50625.00] |
HMA SURFACE, TYPE A | | |
0020 402-07435 870.000 Mg | 60.00000 52200.00] |
HVMA INTERMEDIATE, TYPE A | | |
0021 404-05511 1593.000 m2 | 1.75000 2787.75] |
SEAL COAT, 2 | | |
0022 406-05521 5957.000 m2 | 0.10000 595.70] |
ASPHALT FOR TACK COAT | | |
0023 601-01846 1.000 EACH | 1650.00000 1650.00] |
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 3 | | |
0024 601-06037 7.000 EACH | 780.00000 5460.00] |
GUARDRAIL END TREATMENT, 1 | | |
0025 601-06374 4.000 EACH | 700.00000 2800.00] |
GUARDRAIL TRANSITION, TGS-1 | | |
0026 601-99105 476.250 m | 48.00000 22860.00] |
GUARDRAIL, W BEAM, 1.905 m SPACING | | |
0027 603-06040 153.000 m | 27.00000 4131.00] |
FENCE, FARM FIELD, 1190 mm | | |
0028 603-93439 1.000 EACH | 1700.00000 1700.00] |
FENCE GATE, FARM FIELD, 1190 mm X 5.5 m | | |
0029 605-06145 90.000 m | 60.00000 5400.00] |
CURB AND GUTTER, B, CONCRETE | | |
0030 609-06257 144.000 m2 | 80.00000 11520.00] |
REINFORCED CONCRETE BRIDGE APPROACH, | | |
250 mm | | |
0031 610-07486 19.000 Mg | 110.00000 2090.00] |
HVA FOR APPROACHES, TYPE A | | |
0032 616-02320 6980.000 m2 | 2.00000 13960.00] |
GEOTEXTILES | | |
0033 616-05688 35.000 Mg | 50.00000 1750.00] |
RIPRAP, CLASS 1 | | |
0034 616-06401 820.000 Mg | 28.00000 22960.00] |
RIPRAP, DUMPED | | |
0035 616-06405 6185.000 Mg | 31.00000 191735.00] |
RIPRAP, REVETMENT | | |
0036 616-06451 800.000 Mg | 32.00000 25600.00] |
RIPRAP, UNIFORM | | |
0037 621-01004 2.000 EACH | 550.00000 1100.00] |
I I |
I I |

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 240 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,444,624.50 ROUTE :
CALL ORDER : 240 CONTRACT ID : R -28672-A COUNTIES : RUSH
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1875662 1C ) | )
|CRIDER & CRIDER, INC. | |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ P
0038 621-02770 2290.000 m2 | 1.75000 4007.50] |
EROSION CONTROL BLANKET | | |
0039 621-06545 3.100 Mg | 760.00000 2356.00] |
FERTILIZER | | |
0040 621-06553 655.000 kg | 6.00000 3930.00] |
SEED MIXTURE, R | | |
0041 621-06565 15.300 Mg | 425_00000 6502.50] |
MULCHING MATERIAL | | |
0042 621-06567 11.000 kL | 13.00000 143.00] |
WATER | | |
0043 621-06574 514.000 m2 | 4.60000 2364.40] |
SODDING | | |
0044 701-01849 355.000 m | 150.00000 53250.00] |
PILE, CONCRETE, STEEL SHELL ENCASED, 7. | | |
92 mm, 356 mm | | |
0045 701-99086 26.000 EACH | 75.00000 1950.00] |
PILE TIP, STEEL SHELL | | |
0046 702-51005 59.400 m3 | 650.00000 38610.00] |
CONCRETE, A, SUBSTRUCTURE | | |
0047 703-51030 2987.000 kg | 1.50000 4480.50] |
REINFORCING STEEL | | |
0048 703-51032 23489.000 kg | 1.75000 41105.75] |
REINFORCING STEEL, EPOXY COATED | | |
0049 704-51002 141.100 m3 | 600.00000 84660.00] |
CONCRETE, C, SUPERSTRUCTURE | | |
0050 706-06344 114.120 m | 150.00000 17118.00] |
RAILING, TS-1 | | |
0051 707-05978 335.500 m2 | 450.00000 150975.00] |
STRUCTURAL MEMBERS, CONCRETE BOX BEAM, | | |
CB, 533 mm X 1219 mm | | |
0052 709-51821 LUMP | 3000.00000 3000.00] |
SURFACE SEAL | | |
0053 714-26703 40.000 m | 1500.00000 60000.00] |
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 1800 mm x 1200 mm | | |
0054 714-26708 30.000 m | 1750.00000 52500.00] |
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 2400 mm x 1200 mm | | |
0055 714-44240 5.500 m3 | 750.00000 4125.00] |
I I |

CONCRETE, A, STRUCTURES



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 240 -8
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,444,624 .50 ROUTE :
CALL ORDER  : 240 CONTRACT ID : R -28672-A COUNTIES : RUSH
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 1C ) 1C )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0056 715-05169 13.000 m | 100.00000 1300.00] |
PIPE, TYPE 3, CIRCULAR, 375 mm | | |
0057 715-05407 25.200 m | 50.00000 1260.00] |
PIPE, END BENT DRAIN, 150 mm I I |
0058 715-46005 2.000 EACH | 500.00000 1000.00] |
PIPE END SECTION, 375 mm | | |
0059 801-04308 4.000 EACH | 750.00000 3000.00] |
ROAD CLOSURE SIGN ASSEMBLY I | |
0060 801-06625 4.000 EACH | 175.00000 700.00] |
DETOUR ROUTE MARKER ASSEMBLY I I |
0061 801-06640 8.000 EACH | 300.00000 2400.00] |
CONSTRUCTION SIGN, A I | |
0062 801-07118 29.260 m I 62.00000 1814.12| |
BARRICADE, 111-A I I |
0063 801-07119 14.630 m I 75.00000 1097.25] |
BARRICADE, 111-B I | |
SECTION TOTALS I $ 1,753,291.17] $ | $
—————————————————————————————————————————— -
|

CONTRACT TOTALS $ 1,753,291.17] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

ENGINEER™S ESTIMATE: $ 275,763.87
CALL ORDER : 250 CONTRACT
LETTING DATE : 08/16/06 10:00 AM DISTRICT

TABULATION OF BIDS

ID :

CONTRACT TIME :

CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

R -28676-A
: SEYMOUR DISTRICT
11/06/06 COMPLETION DATE

ROUTE :
COUNTIES :

PROJECT(S) :

31
JOHNSON

RANK VENDOR NO./NAME

DATE : 09/12/06
PAGE : 250 -1
TOTAL % OVER
BID LOW BID

INC.

1 35-1151771
2 35-0918397

CALUMET ASPHALT PAVING CO.
RIETH RILEY CONSTRUCTION

279,000.00 100.0000%
312,663.28 112.0657%

|
LINE NO /7 ITEM CODE 7/ ALT |
|
+

( 1 ) 35-1151771
CALUMET ASPHALT PAVING CO.

ITEM DESCRIPTION QUANTITY UNIT PRICE
SECTION 0001  SIGHT DISTANCE IMPROVEMENT
I

0001 105-06845 LUMP | 4100.00000
CONSTRUCTION ENGINEERING |

0002 105-07038 5.000 MOS | 1200.00000
FIELD OFFICE, A |

0003 110-01001 LUMP | 14000.00000
MOBILIZATION AND DEMOBILIZATION |

0004 201-52370 LUMP | 8079.63000
CLEARING RIGHT OF WAY |

0005 202-02273 69.700 SYS | 35.00000
CENTER CURB, CONCRETE, REMOVE |

0006 202-02279 702.000 LFT | 15.00000
CURB AND GUTTER, REMOVE |

0007 202-91385 3.000 EACH | 700.00000
INLET, REMOVE |

0008 203-02000 840.000 CYS | 45.00000
EXCAVATION, COMMON |

0009 205-06933 1.000 EACH | 98.00000
TEMPORARY DITCH INLET PROTECTION |

0010 205-06937 415.000 LFT | 1.52000
TEMPORARY SILT FENCE |

0011 207-08268 972.000 SYS | 22.00000
SUBGRADE TREATMENT, TYPE 1V |

0012 211-07454 70.200 CYS | 14.00000
STRUCTURE BACKFILL |

0013 301-07448 140.100 TON | 30.00000

I

COMPACTED AGGREGATE, NO. 53, BASE

AMOUNT|
+

4100.

6000.

14000.

8079.

2439.

10530.

2100.

37800.

98.

630.

21384.

982.

4203.

2 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

3388.

2196.

16749.

10669.

44 .

10.

1019.

30.

108.

21.

15.

41.

37000

11000

68000

27000

76000

08000

51000

63000

87000

-69000

36000

43000

56000

AMOUNT

________________________________________________________ P

3388.

10980.

16749.

10669.

3119.

7076.

3058.

25729.

108.

701.

20761.

1083.

5822.

UNIT PRICE AMOUNT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 250 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  275,763.87 ROUTE : 31
CALL ORDER  : 250 CONTRACT ID : R -28676-A COUNTIES : JOHNSON
LETTING DATE : 08/16/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1151771 IC 2 ) 35-0918397 | )
|CALUMET ASPHALT PAVING CO. 1 |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0014 306-08034 68.700 SYS | 25.00000 1717.50] 4270000 2933.49]
MILLING, ASPHALT, 1 1/2 IN. | | |
0015 402-07434 58.800 TON | 115.00000 6762.00] 108.16000 6359.81|
HMA SURFACE, TYPE C I I |
0016 402-07439 88.500 TON | 80.00000 7080.00] 70.60000 6248.10]
HMA INTERMEDIATE, TYPE C | | |
0017 402-07442 467.000 TON | 53.00000 24751.00] 64.14000 29953 .38
HMA BASE, TYPE C I I |
0018 406-05520 1.000 TON | 500.00000 500.00] 333.28000 333.28]
ASPHALT FOR TACK COAT I I |
0019 605-06155 612.000 LFT | 26.00000 15912.00] 16.67000 10202.04]|
CURB AND GUTTER, CONCRETE, MODIFIED I | |
0020 605-06250 57.500 SYS | 100.00000 5750.00] 121.36000 6978.20]
CENTER CURB, C, CONCRETE I I |
0021 615-06505 6.000 EACH | 775.00000 4650.00]| 666.57000 3999.42]
MONUMENT, B I | |
0022 621-06545 0.100 TON | 475.00000 47.50] 527.70000 52.77]
FERTILIZER I I |
0023 621-06557 15.100 LBS | 6.92000 104.49] 7.69000 116.12]
SEED MIXTURE, T I | |
0024 621-06565 0.400 TON | 994.00000 397.60] 1104 .28000 44171
MULCHING MATERIAL | | |
0025 621-06567 6.900 KGAL | 30.00000 207.00] 33.33000 229.98]
WATER I I |
0026 621-06570 16.700 CYS | 130.00000 2171.00] 120.71000 2015.86]
TOP SOIL | | |
0027 621-06574 1826.800 SYS | 5.00000 9134.00] 6.84000 12495.31]
SODDING I I |
0028 715-05048 611.000 LFT | 6.50000 3971.50] 7.35000 4490.85]
PIPE, TYPE 4, CIRCULAR, 6 IN. | | |
0029 715-05149 39.000 LFT | 100.00000 3900.00] 32.74000 1276.86]
PIPE, TYPE 2, CIRCULAR, 12 IN. I | |
0030 718-52610 55.000 CYS | 4215000 2318.25] 65.60000 3608.00]
AGGREGATE FOR UNDERDRAINS I I |
0031 718-99153 585.000 SYS | 2.25000 1316.25] 2.36000 1380.60]
GEOTEXTILES FOR UNDERDRAIN I | |
0032 720-01894 2.000 EACH | 700.00000 1400.00] 1352.80000 2705.60]
CASTING, FURNISH AND ADJUST TO GRADE I I |
0033 720-44000 1.000 EACH | 500.00000 500.00] 268.41000 268.41]
| | |

CASTING, ADJUST TO GRADE



TRANSVERSE MARKINGS, THERMOPLASTIC,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 250 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  275,763.87 ROUTE : 31
CALL ORDER  : 250 CONTRACT ID : R -28676-A COUNTIES : JOHNSON
LETTING DATE : 08/16/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1151771 IC 2 ) 35-0918397 1C )
|CALUMET ASPHALT PAVING CO. 1 |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0034 720-45045 3.000 EACH | 180000000 5400.00] 2257.82000 6773.46]
INLET, J10 | | |
0035 720-98174 1.000 EACH | 2300.00000 2300.00] 2718.87000 2718.87]
INLET, B15 I | |
0036 732-08419 55.600 SYS | 90.00000 5004.00] 123.69000 6877.16]
MODULAR BLOCK WALL | | |
0037 732-08421 55.600 SYS | 250.00000 13900.00] 280.03000 15569.67]
MODULAR BLOCK WALL ERECTION I | |
0038 801-06207 4281.000 LFT | 0.90000 3852.90] 1.28000 5479.68|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0039 801-06640 24.000 EACH | 150.00000 3600.00] 14442000 3466.08]|
CONSTRUCTION SIGN, A I I |
0040 801-06710 90.000 DAY | 20.00000 1800.00] 22.22000 1999.80]
FLASHING ARROW SIGN I I |
0041 801-06775 LUMP |  15000.00000 15000.00]  39945.11000 39945_11]
MAINTAINING TRAFFIC I I |
0042 802-05701 267.000 LFT | 22.00000 5874.00| 15.28000 4079.76]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I | |
0043 802-07059 20.000 EACH | 170.00000 3400.00] 4444000 888.80]
SIGN, SHEET, AND SUPPORTS, REMOVE | | |
0044 802-76025 21.000 SFT | 48_00000 1008.00] 36.66000 769.86]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0045 802-76035 130.800 SFT | 23.00000 3008.40] 25.27000 3305.32|
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.100 IN. THICKNESS I | |
0046 808-06701 1750.000 LFT | 0.60000 1050.00] 0.89000 1557.50]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | | |
IN. I I |
0047 808-06703 908.000 LFT | 0.60000 544._80] 0.89000 808.12]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0048 808-06716 900.000 LFT | 1.00000 900.00] 0.89000 801.00]
LINE, REMOVE I I |
0049 808-75245 3116.000 LFT | 0.60000 1869.60] 0.89000 2773.24]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0050 808-75297 40.000 LFT | 5.50000 220.00] 5.33000 213.20]
| | |
| | |

STOP LINE, 24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 250 -4
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $  275,763.87 ROUTE : 31
CALL ORDER  : 250 CONTRACT ID : R -28676-A COUNTIES : JOHNSON
LETTING DATE : 08/16/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1151771 IC 2 ) 35-0918397 1C )
|CALUMET ASPHALT PAVING CO. 1 |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0051 808-75320 6.000 EACH | 85.00000 510.00] 111.10000 666.60]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0052 808-75325 6.000 EACH | 105.00000 630.00] 161.09000 966.54]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) | | |
0053 808-75994 40.000 EACH | 10.00000 400.00] 23.33000 933.20]
PRISMATIC REFLECTOR ,REMOVE AND I | |
REINSTALL I I |
0054 808-75996 10.000 EACH | 10.00000 100.00] 100.00000 1000.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE | | |
0055 808-75998 14.000 EACH | 90.00000 1260.00] 99.99000 1399.86]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0056 808-95933 3116.000 LFT | 0.78000 2430.48]| 1.39000 4331.24]
CURB PAINTING, YELLOW I | |
SECTION TOTALS I $ 279,000.00] $ 312,633.28] $
—————————————————————————————————————————— -
|

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 260 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 68,372,102 ROUTE : 70
CALL ORDER : 260 CONTRACT ID : R -28690-A COUNTIES : MARION
LETTING DATE : 08/16/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 06/16/08 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  36-2231526 WALSH CONSTR COMPANY $  69,448,000.00 100.0000%
2 99-9990053 BERNS CONSTR/WEDDLE BROTHERS J/V $  71,459,183.00 102.8960%
3 31-1023518 KOKOSING CONSTRUCTION CO. INC. $  81,381,000.00 117.1826%
IC 1 ) 36-2231526 I 2 ) 99-9990053 3 ) 31-1023518
[WALSH CONSTR COMPANY IBERNS CONSTR/WEDDLE BROTHERS |KOKOSING CONSTRUCTION CO. INC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  PAVEMENT REPLACEMENT AND ADDED TRAVEL LANES
| | |
0001 104-05404 LUMP |69295946_00000  69295946.00|71289234_00000  71289234.00]81133046.00000  81133046.00
DESIGN/BUILD | | |
0008 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0009 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, PCCP I | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0012 213-52830 62.000 CYS | 250.00000 15500.00] 235.00000 14570.00] 200.00000 12400.00
FLOWABLE MORTAR | | |
0013 506-06333 1000.000 SYS | 110.00000 110000.00] 125.00000 125000.00] 200.00000 200000.00
PCCP PATCHING, FULL DEPTH I I |
0014 616-93772 15.000 EACH | 300.00000 4500.00]| 800.00000 12000.00] 900.00000 13500.00
INSPECTION HOLE | I |
0015 708-51813 147.000 SFT | 150.00000 22050.00] 125.00000 18375.00] 150.00000 22050.00
PNEUMATICALLY PLACED MORTAR I I |
SECTION TOTALS | $  69,448,000.00] $  71,459,183.00] $  81,381,000.00
—————————————————————————————————————————— A
CONTRACT TOTALS | $  69,448,000.00] $  71,459,183.00] $  81,381,000.00




TEMPORARY DITCH INLET PROTECTION

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 270 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,008,192.46 ROUTE : 15
CALL ORDER : 270 CONTRACT ID : R -28750-A COUNTIES : GRANT
LETTING DATE : 08/16/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
CONTRACT TIME : 08/03/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING, INC. $ 1,023,575.65 100.0000%
2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 1,214,808.61 118.6828%
3 35-1438272 DAVES EXCAVATING, INC. $ 1,256,204.53 122.7271%
IC 1 ) 35-1139301 IC 2 ) 35-1065659 IC 3 ) 35-1438272
IE & B PAVING, INC. |BROOKS CONSTRUCTION COMPANY |DAVES EXCAVATING, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001  TRAFFIC SIGNALS MODERNIZATION
I | |
0001 105-06845 LUMP |  15500.00000 15500.00]  35000.00000 35000.00]  28400.00000 28400.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 12.000 MOS | 160500000 19260.00] 1400.00000 16800.00] 2170.00000 26040.00
FIELD OFFICE, A I | |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP |  51000.00000 51000.00]  60700.00000 60700.00]  85000.00000 85000.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  20400.00000 20400.00]  24200.00000 24200.00]  72000.00000 72000.00
CLEARING RIGHT OF WAY | | |
0008 202-02271 1.000 EACH | 6000.00000 6000.00] 2500.00000 2500.00] 434_00000 434.00
HEADWALL, REMOVE I | |
0009 202-78515 LUMP | 252565000 2525_65]| 800.00000 800.00] 452500000 4525.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0010 203-02000 1845.000 CYS | 26.00000 47970.00] 50.00000 92250.00] 50.00000 92250.00
EXCAVATION, COMMON | | |
0011 205-06932 120.000 LFT | 50.00000 6000.00] 15.50000 1860.00] 18.00000 2160.00
TEMPORARY CHECK DAM, STRAW BALES I I |
0012 205-06933 10.000 EACH | 200.00000 2000.00] 85.00000 850.00] 135.00000 1350.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 270 -2
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 1,008,192.46 ROUTE : 15
CALL ORDER : 270 CONTRACT ID : R -28750-A COUNTIES : GRANT
LETTING DATE : 08/16/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT

SET-ASIDE :

( 1 ) 35-1139301
E

IC 2 ) 35-1065659
& B PAVING, INC. IB
|

1C 3 ) 35-1438272
ROOKS CONSTRUCTION COMPANY  |D
|

AVES EXCAVATING, INC.
LINE NO /7 ITEM CODE 7/ ALT

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0013 205-06937 1000.000 LFT | 1.48000 1480.00] 1.48000 1480.00] 2.00000 2000.00
TEMPORARY SILT FENCE | | |
0014 207-08268 1967.000 SYS | 17.00000 33439.00] 20.00000 39340.00] 16.00000 31472.00
SUBGRADE TREATMENT, TYPE IV I I |
0015 211-07454 1184.000 CYS | 18.00000 21312.00] 40.00000 47360.00] 28.00000 33152.00
STRUCTURE BACKFILL | | |
0016 213-08058 142.000 CYS | 70.00000 9940.00]| 80.00000 11360.00] 71.00000 10082.00
FLOWABLE BACKFILL I | |
0017 301-07448 455.000 TON | 30.98000 14095.90] 45_00000 20475.00] 19.00000 8645.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0018 303-01180 102.000 TON | 33.85000 3452.70] 30.00000 3060.00] 19.00000 1938.00
COMPACTED AGGREGATE, NO. 53 I | |
0019 304-07494 144.000 TON | 78.00000 11232.00] 125.00000 18000.00] 78.00000 11232.00
WIDENING WITH HMA, TYPE C I I |
0020 306-08036 7310.000 SYS | 2.14000 15643.40] 2.15000 15716.50] 2.25000 1644750
MILLING, ASPHALT, 2 IN. I | |
0021 401-07334 748.000 TON | 77.50000 57970.00] 90.00000 67320.00] 77 .50000 57970.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0022 401-07403 242.000 TON | 55_00000 13310.00] 85.00000 20570.00] 55_00000 13310.00
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | | |
0023 401-07408 1347.000 TON | 55.00000 74085.00] 65.00000 87555.00] 55.00000 74085.00
QC/QA-HMA, 3, 64, BASE, 25.0 mm | | |
0024 402-07452 1184.000 TON | 61.00000 72224.00] 50.00000 59200.00] 61.00000 72224.00
HMA, TYPE C, WEDGE AND LEVEL I I |
0026 406-05521 8274.000 SYS | 0.10000 827.40] 0.10000 827.40] 0.10000 827.40
ASPHALT FOR TACK COAT | | |
0027 604-07902 68.000 SYS | 22489000 15292.52] 135.00000 9180.00] 58.00000 3944.00
CURB RAMP, CONCRETE, H I I |
0028 604-91531 281.000 SYS | 56.54000 15887.74] 37.00000 10397.00] 47.00000 13207.00
SIDEWALK, CONCRETE, 4 IN. | | |
0029 605-06120 335.000 LFT | 4267000 14294 _45] 34.00000 11390.00] 12.50000 4187.50
CURB, CONCRETE I | |
0030 605-06150 2517.000 LFT | 16.83000 42361.11] 19.00000 47823.00] 15.50000 39013.50
CURB AND GUTTER, C, CONCRETE I I |
0031 610-07486 146.000 TON | 121.00000 17666.00] 105.00000 15330.00] 121.00000 17666.00
HMA FOR APPROACHES, TYPE A I I I
0032 610-08446 479.000 SYS | 57.20000 27398.80] 60.00000 28740.00] 53.00000 25387.00
PCCP FOR APPROACHES, 6 IN. I I |
0033 611-06497 12.000 EACH | 165.00000 1980.00] 165.00000 1980.00] 205.00000 2460.00
| | |

MAILBOX ASSEMBLY, SINGLE



ENGINEER™S ESTIMATE: $ 1,008,192.46
CALL ORDER : 270
LETTING DATE : 08/16/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -28750-A

: FT. WAYNE DISTRICT

ROUTE : 15
COUNTIES :

GRANT

DATE :
PAGE :

09/12/06
270 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0034 615-06505 4.000 EACH
MONUMENT, B

0035 621-01004 2.000 EACH

MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0036 621-06575
SODDING, NURSERY

0037 715-03475 5.000 EACH
SAFETY METAL END SECTION, 4:1, 15 IN.

0038 715-05149 1236.000 LFT
PIPE, TYPE 2, CIRCULAR, 12 IN.

0039 715-05151 676.000 LFT
PIPE, TYPE 2, CIRCULAR, 15 IN.

0040 715-05152 441.400 LFT
PIPE, TYPE 2, CIRCULAR, 18 IN.

0041 715-05169 267.900 LFT
PIPE, TYPE 3, CIRCULAR, 15 IN.

0042 715-08306 101.000 TON
HMA FOR STRUCTURE INSTALLATION, TYPE C

3203.000 SYS

0043 715-46005 5.000 EACH
PIPE END SECTION, 15 IN.

0044 720-44000 6.000 EACH
CASTING, ADJUST TO GRADE

0045 720-45030 3.000 EACH
INLET, E7

0046 720-45045 27.000 EACH
INLET, J10

0047 720-45275 7.000 EACH
PIPE CATCH BASIN, 24 IN.

0048 720-45605 17.000 LFT

STRUCTURE, MANHOLE, RECONSTRUCT

0049 720-94208 1.000
MANHOLE, C10

0050 801-06203 5200.000 LFT
TEMPORARY PAVEMENT MARKING, 4 IN.

0051 801-06207 4800.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 1IN.

0052 801-06640
CONSTRUCTION SIGN, A

EACH

28.000 EACH

3 ) 35-1438272
AVES EXCAVATING,

UNIT PRICE

300.

54.

59.

63.

60.

164.

230.

565.

2050.

2000.

800.

275.

3000.

188.

.50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

-30000

-05000

00000

INC.

AMOUNT

11210.

1500.

66744.

39884.

27808.

16074.

16564.

1150.

3390.

6150.

54000.

5600.

4675.

3000.

1560.

5040.

5264.

IC 1 ) 35-1139301 I 2 ) 35-1065659 |
IE & B PAVING, INC. |BROOKS CONSTRUCTION COMPANY |
| | |
| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
e e e
| 575.00000 2300.00] 575.00000 2300.00]
| | |
| 325.00000 650.00] 325.00000 650.00]
| | |
| | |
| 4.92000 15758.76] 3.42000 10954.26]
| | |
I 900.00000 4500.00] 650.00000 3250.00]
| | |
| 30.00000 37080.00] 50.00000 61800.00]
| | |
| 32.00000 21632.00] 50.00000 33800.00]
| | |
| 40.00000 17656.00] 55.00000 24277.00]
| | |
I 32.00000 8572.80] 60.00000 16074.00]
| | |
| 140.00000 14140.00] 80.00000 8080.00]
| | |
I 800.00000 4000.00] 320.00000 1600.00]
| | |
| 500.00000 3000.00] 400.00000 2400.00]
| | |
I 2000.00000 6000.00] 2500.00000 7500.00]
| | |
| 1700.00000 45900.00] 2500.00000 67500.00]
| | |
I 120000000 8400.00] 2500.00000 17500.00]
| | |
| 200.00000 3400.00] 250.00000 4250.00]
| | |
I 4000.00000 4000.00] 3000.00000 3000.00]
| | |
| 0.25000 1300.00] 0.25000 1300.00]
| | |
I 0.75000 3600.00] 1.00000 4800.00]
| | |
| | |
I 235.00000 6580.00] 185.00000 5180.00]
| | |

.00

.00

50

00

00

00

20

00

00

00

00

00

00

00

00

00

00

00

00



ENGINEER™S ESTIMATE: $ 1,008,192.46
CALL ORDER : 270
LETTING DATE : 08/16/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28750-A
: FT. WAYNE DISTRICT

DATE :
PAGE :

09/12/06
270 -4

ROUTE : 15
COUNTIES :

GRANT

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0053 801-06775 LUMP
MAINTAINING TRAFFIC

0054 802-05701 197.000 LFT

SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0055 802-05702 81.000 LFT
SIGN POST, SQUARE, 2, REINFORCED ANCHOR
BASE

0056 802-76020 106.000 SFT
SIGN, SHEET, ENCLOSED LENS WITH LEGEND,
0.080 IN. THICKNESS

0057 802-76025 49.875 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0058 802-76045 94.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.125 IN. THICKNESS

0059 805-01815 4.000 EACH
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12
FT.

0060 805-01842 5.000 EACH
HANDHOLE, SIGNAL

0061 805-01893 LUMP
MAINTAINING TRAFFIC SIGNAL

0062 805-06592 710.000 LFT

CONDUIT, STEEL, GALVANIZED, 2 IN.

0063 805-06834 1.000 EACH
CONTROLLER AND CABINET, MENU DRIVEN, 8
PHASE, TS2, TYPE 1

0064 805-78205 8.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED
AMBER, GREEN

0065 805-78415 4.000 EACH
SPAN, CATENARY, AND TETHER

0066 805-78420 4.000 EACH
DISCONNECT HANGER

0067 805-78445 1.000 EACH
SIGNAL SERVICE

0068 805-78467 60.000 LFT

SIGNAL CABLE, 3C 8GA.

( 1 ) 35-1139301
E

& B PAVING,

14.

14.

17.

2264.

832.

3127.

17.

8285.

557.

1478.

201.

735.

.00000

-40000

.23000

06000

87000

75000

77000

55000

19000

02000

18000

86000

41000

93000

44000

.15000

I 2 ) 35-1065659 1C 3 ) 35-1438272
IBROOKS CONSTRUCTION COMPANY |DAVES EXCAVATING, INC.
| |
AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUN
____________________________ o
55500.00] 55150.00000 55150.00] 105000.00000 105000.
| |
2639.80] 8.80000 1733.60] 13.60000 2679.
| |
| |
1071.63] 7.80000 631.80] 12.70000 1028.
I I
1490.36] 14.50000 1537.00] 14.20000 1505.
I I
741.64] 20.00000 997.50] 15.00000 748.
I I
1668.50] 16.80000 1579.20] 17.90000 1682.
I I
9059.08]| 1800.00000 7200.00] 2280.00000 9120.
I I
4162.75] 850.00000 4250.00] 841.00000 4205.
| |
3127.19] 3200.00000 3200.00] 3160.00000 3160.
| |
12084.20] 18.00000 12780.00] 17.15000 12176.
| |
8285.18] 8650.00000 8650.00] 8365.00000 8365.
I I
4462.88] 620.00000 4960.00] 563.00000 4504.
I I
5913.64] 1450.00000 5800.00] 149500000 5980.
| |
807.72] 280.00000 1120.00] 204.00000 816.
| |
735.44] 500.00000 500.00] 742.00000 742.
| |
129.00] 2.20000 132.00] 2.17000 130.
| |

T

00

20

70

20

13

60

00

00

00

50

00

00

00

00

00

20



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 1,008,192.46

CALL ORDER : 270 CONTRACT ID : R -28750-A
LETTING DATE : 08/16/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :

ROUTE : 15

COUNTIES : GRANT

DATE :
PAGE :

09/12/06
270 -5

( 1 ) 35-1139301 |
E & B PAVING, INC. |
LINE NO / ITEM CODE / ALT |

2

) 35-1

065659

|
ROOKS CONSTRUCTION COMPANY |
|

( 3 ) 35-1438272
DAVES EXCAVATING,

UNIT PRICE

944 .

1100.

3266.

410.

80.

128.

53.

-98000

00000

-16000

00000

00000

00000

-55000

.55000

-95000

-58000

00000

00000

.78000

00000

INC.

AMOUN

963.

1705.

8496.

9702.

1100.

13064.

2050.

658.

887.

507.

1205.

400.

640.

1311.

15900.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT]
------------------------------------------ A
0069 805-78470 4632.000 LFT | 0.43000 1991.76] 0.30000 1389.60]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0070 805-78485 450.000 LFT | 1.38000 621.00] 1.50000 675.00]
SIGNAL CABLE, 5C 14GA. I I |
0071 805-78490 610.000 LFT | 1.56000 951.60] 1.60000 976.00]
SIGNAL CABLE, 7C 14GA. | | |
0072 805-78510 1740.000 LFT | 0.92000 1600.80] 1.40000 2436.00]
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0073 805-78785 9.000 EACH | 934.39000 8409.51] 550.00000 4950.00]
SIGNAL DETECTOR HOUSING I I |
0074 805-78795 1575.000 LFT | 6.09000 9591.75] 8.00000 12600.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0075 805-78925 1.000 EACH | 1077.39000 1077.39] 550.00000 550.00]
CONTROLLER CABINET FOUNDATION, P1 I I |
0076 805-81032 4.000 EACH | 3233.69000 12934.76] 3450.00000 13800.00]
SIGNAL STRAIN POLE, STEEL, 30 FT. | | |
0077 805-92504 5.000 EACH | 405.59000 2027.95| 220.00000 1100.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0078 808-06703 1197.000 LFT | 0.52000 622.44] 0.52000 622._44|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0079 808-75245 1613.000 LFT | 0.52000 838.76] 0.52000 838.76]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. I | |
0080 808-75278 172.000 LFT | 2.90000 498.80] 2.90000 498._80]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | | |
0081 808-75297 216.000 LFT | 5_.50000 1188.00] 5.50000 1188.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
STOP LINE, 24 IN. I I |
0082 808-75320 5.000 EACH | 79.00000 395.00] 79.00000 395.00]
PAVEMENT MESSAGE MARKINGS, | I |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0083 808-75325 5.000 EACH | 125.00000 625.00] 125.00000 625.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0084 808-92027 1681.000 LFT | 0.75000 1260.75] 0.75000 1260.75]
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | I |
IN. | | |
0085 801-08401 300.000 LFT | 60.00000 18000.00] 25_.00000 7500.00]
| | |

TEMPORARY TRAFFIC BARRIER, TYPE 2
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ENGINEER™S ESTIMATE: $ 1,008,192.46
CALL ORDER : 270
LETTING DATE : 08/16/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -28750-A
: FT. WAYNE DISTRICT

COUNTIES :

ROUTE : 15

GRANT

DATE :
PAGE :

09/12/06
270 -6

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0086 801-04746 1.000 EACH
ENERGY ABSORBING TERMINAL, CZ

0087 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE ,PARCEL NO
5

SECTION TOTALS

CONTRACT TOTALS

( 1 ) 35-1139301
E

2 ) 35-1065659

3 ) 35-1438272

AVES EXCAVATING,

UNIT PRICE
6000.00000

2500.00000

INC.
AMOUNT
6000.00

2500.00

1,256,204.53

| | |
IE & B PAVING, INC. |BROOKS CONSTRUCTION COMPANY |
| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
e e e
| 3750.00000 3750.00] 4900.00000 4900.00]
| | |
I 2291.14000 2291.14]  20000.00000 20000.00]
| | |
| | |
| $ 1,023,575.65] $ 1,214,808.61]
e e e
I $ 1,023,575.65] $ 1,214,808.61]

1,256,204.53




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 330 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 3,608,075.33 ROUTE : SR 45
CALL ORDER : 330 CONTRACT ID : RS-28226-A COUNTIES : GREENE
LETTING DATE : 08/16/06 10:00 AM DISTRICT : VINCENNES DISTRICT

CONTRACT TIME : 08/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :

SET-ASIDE : Standard

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 O"MARA, DAVE CONTRACTOR $ 3,048,527.00 100.0000%
2 35-1418333 ROGERS GROUP, INC. $ 3,217,836.42 105.5538%
IC 1 ) 35-1357381 IC 2 ) 35-1418333 1C )
|0°MARA, DAVE CONTRACTOR |ROGERS GROUP, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP 12000.00000 12000.00 11000.00000 11000.00
CONSTRUCTION ENGINEERING

0002 105-07039 13.000 MOS 1600.00000 20800.00 2600.00000 33800.00
FIELD OFFICE, B

0003 105-08520 1.000 EACH 200.00000 200.00 165.00000 165.00
CELLULAR TELEPHONE/RADIO

0004 105-08521 13.000 MOS 55.00000 715.00 55.00000 715.00
CELLULAR TELEPHONE/RADIO SERVICE

0005 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0006 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| I I

| | I

| | |

| | |

| I I
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | I
CONTROL DEVICES I | I
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
| I I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

I I I

0008 110-01001 LUMP 96000.22000 96000.22 50000.00000 50000.00
MOBILIZATION AND DEMOBILIZATION

0009 202-02241 12.500 LFT 10.00000 125.00 5.00000 62.50
GUARDRAIL, REMOVE

0010 202-02272 10.000 LFT 35.00000 350.00 50.00000 500.00
PAVED SIDE DITCH, REMOVE

0011 202-93741 3.000 EACH 500.00000 1500.00 600.00000 1800.00
GUARD RAIL END TREATMENT, REMOVE

0012 203-02070 28.000 CYS 20.00000 560.00 50.00000 1400.00
BORROW

0013 304-07491 2000.000 TON 80.00000 160000.00 100.00000 200000.00

HMA PATCHING, TYPE C



TEMPORARY PAVEMENT MARKING, REMOVABLE,

4 IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 330 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,608,075.33 ROUTE : SR 45
CALL ORDER : 330 CONTRACT ID : RS-28226-A COUNTIES : GREENE
LETTING DATE : 08/16/06 10:00 AM DISTRICT - VINCENNES DISTRICT
SET-ASIDE : Standard
| 1 ) 35-1357381 1C 2 ) 35-1418333 1(C )
|]O"MARA, DAVE CONTRACTOR |ROGERS GROUP, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0014 306-08033 151296.000 SYS | 0.44000 66570.24] 0.45000 68083.20]
MILLING, ASPHALT, 1 IN. | | |
0015 306-08034 187.000 SYS | 0.44000 82.28] 1.00000 187.00]
MILLING, ASPHALT, 1 1/2 IN. | | |
0016 306-08043 3141.000 SYS | 1.00000 3141.00] 1.25000 3926.25]
MILLING, TRANSITION | | |
0017 306-08432 10220.000 SYS | 2.25000 22995.00] 2.10000 21462.00]
MILLING, APPROACH | | |
0018 401-06264 LUMP | 5000.00000 5000.00] 11000.00000 11000.00]
PROFILOGRAPH, HMA | | |
0019 401-07328 12756.000 TON | 59.00000 752604 .00] 60.00000 765360.00]
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm | | |
0020 401-07379 20540.000 TON | 47 .25000 970515.00] 49.25000 1011595.00]
QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm | | |
0021 402-07452 10700.000 TON | 48.00000 513600.00] 47.00000 502900.00]
HMA, TYPE C, WEDGE AND LEVEL | | |
0022 406-05520 98.000 TON | 175.00000 17150.00] 225.00000 22050.00]
ASPHALT FOR TACK COAT | | |
0023 601-01700 1.000 EACH | 2600.00000 2600.00] 2550.00000 2550.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 1 | | |
0024 601-94689 3.000 EACH | 3500.00000 10500.00] 4250.00000 12750.00]
GUARDRAIL END TREATMENT, OS | | |
0025 610-07488 3179.000 TON | 67.00000 212993.00] 81.50000 259088.50]
HMA FOR APPROACHES, TYPE C | | |
0026 616-06451 1589.000 TON | 27.00000 42903.00] 38.00000 60382.00]
RIPRAP, UNIFORM | | |
0027 621-06574 90.000 SYS | 24 .00000 2160.00] 26.55000 2389.50]
SODDING | | |
0028 715-02630 2.000 EACH | 850.00000 1700.00] 1350.00000 2700.00]
SAFETY METAL END SECTION, 6:1, 24 IN. | | |
0029 715-05597 16.000 LFT | 50.00000 800.00] 90.00000 1440.00]
PIPE EXTENSION, CIRCULAR, 24 IN. | | |
0030 715-05756 4.000 LFT | 60.00000 240.00] 180.00000 720.00]
PIPE EXTENSION, CIRCULAR, 12 IN. | | |
0031 801-06203 11800.000 LFT | 0.35000 4130.00] 0.30000 3540.00]
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0032 801-06207 4880.000 LFT | 1.00000 4880.00] 3.50000 17080.00]
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 330 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 3,608,075.33 ROUTE : SR 45
CALL ORDER : 330 CONTRACT ID : RS-28226-A COUNTIES : GREENE
LETTING DATE : 08/16/06 10:00 AM DISTRICT : VINCENNES DISTRICT

SET-ASIDE : Standard

IC 1 ) 35-1357381 IC 2 ) 35-1418333 1C )
|0°MARA, DAVE CONTRACTOR |ROGERS GROUP, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0033 801-06640 35.000 EACH | 170.00000 5950.00] 165.00000 5775.00]
CONSTRUCTION SIGN, A | | |
0034 801-06775 LUMP |  70000.00000 70000.00] 100000.00000 100000.00]
MAINTAINING TRAFFIC I I |
0035 808-04097 1.000 EACH | 150.00000 150.00] 175.00000 175.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (AHEAD) | I |
0036 808-06712 8450.000 LFT | 0.13000 1098.50] 0.13000 1098.50]
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0037 808-06713 106377.000 LFT | 0.13000 13829.01] 0.11000 11701.47]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0038 808-06714 66275.000 LFT | 0.13000 8615.75] 0.12000 7953.00]
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0039 808-75297 163.000 LFT | 4.00000 652.00]| 6.50000 1059.50]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0040 808-75996 1000.000 EACH | 5.70000 5700.00] 5.70000 5700.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0041 808-75998 1000.000 EACH | 15.60000 15600.00] 15.60000 15600.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0042 808-94435 1.000 EACH | 115.00000 115.00] 125.00000 125.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (STOP) I | |
SECTION TOTALS I $ 3,048,527.00] $ 3,217,836.42] $
—————————————————————————————————————————— A
|

CONTRACT TOTALS $ 3,048,527.00] $ 3,217,836.42] $




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/12/06
PAGE : 336 -1

ENGINEER"S ESTIMATE: $ 1,235,700.03 ROUTE : 252
CALL ORDER : 336 CONTRACT ID : RS-28632-B COUNTIES : JOHNSON
LETTING DATE : 08/16/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 11/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-0918397 RIETH RILEY CONSTRUCTION $ 1,282,800.00 100.0000%
2 35-1917625 MILESTONE CONTRACTORS, L.P. $ 1,373,625.00 107.0802%
IC 1 ) 35-0918397 IC 2 ) 35-1917625 1C )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 6000.00000 6000.00] 4500.00000 4500.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07038 6.000 MOS | 2300.00000 13800.00] 1400.00000 8400.00]
FIELD OFFICE, A I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  65252.94000 65252.94]  68000.00000 68000.00]
MOBILIZATION AND DEMOBILIZATION | | |
0007 303-01180 1000.000 TON | 30.00000 30000.00] 25.00000 25000.00]
COMPACTED AGGREGATE, NO. 53 I | |
0008 304-07490 524.000 TON | 120.00000 62880.00] 125.00000 65500.00]
HMA PATCHING, TYPE B | | |
0009 306-08034 18000.000 SYS | 1.50000 27000.00] 1.50000 27000.00]
MILLING, ASPHALT, 1 1/2 IN. I | |
0010 306-08042 109836.000 SYS | 0.60000 65901.60] 0.55000 60409.80]
MILLING, SCARIFICATION/PROFILE I I |
0011 306-08043 2200.000 SYS | 2.50000 5500.00] 1.50000 3300.00]
MILLING, TRANSITION I | |
0012 306-08432 17553.000 SYS | 2.50000 43882.50] 2.25000 39494 25|
MILLING, APPROACH I I |
0013 401-06264 LUMP | 5000.00000 5000.00]| 2800.00000 2800.00]
| | |

PROFILOGRAPH, HMA



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 336 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,235,700.03 ROUTE : 252
CALL ORDER : 336 CONTRACT ID : RS-28632-B COUNTIES : JOHNSON
LETTING DATE : 08/16/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
l 1 ) 35-0918397 IC 2 ) 35-1917625 1C )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0014 401-07321 10728.000 TON | 58.00000 622224.00] 67.00000 718776.00]
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | | |
0015 402-07451 300.000 TON | 66.00000 19800.00] 70.00000 21000.00]
HMA, TYPE B, WEDGE AND LEVEL I I |
0016 406-05520 40.600 TON | 325.00000 13195.00] 280.00000 11368.00]
ASPHALT FOR TACK COAT | | |
0017 604-07896 181.000 SYS | 125.00000 22625.00] 170.00000 30770.00]
CURB RAMP, CONCRETE, B I | |
0018 604-07897 3.000 SYS | 125.00000 375.00] 230.00000 690.00]
CURB RAMP, CONCRETE, C I I |
0019 604-07899 75.000 SYS | 125.00000 9375.00] 180.00000 13500.00]
CURB RAMP, CONCRETE, E I | |
0020 604-07901 26.000 SYS | 125.00000 3250.00] 190.00000 4940.00]
CURB RAMP, CONCRETE, G I I |
0021 604-07902 10.000 SYS | 125.00000 1250.00] 240.00000 2400.00]
CURB RAMP, CONCRETE, H I | |
0022 610-07487 1449.000 TON | 100.00000 144900.00]| 115.00000 166635.00]|
HMA FOR APPROACHES, TYPE B I I |
0023 615-06525 2.000 EACH | 500.00000 1000.00] 510.00000 1020.00]
CASTING ADJUSTED TO GRADE, MONUMENT I | |
0024 720-44000 24.000 EACH | 500.00000 12000.00] 510.00000 12240.00]
CASTING, ADJUST TO GRADE | | |
0025 801-06203 4678.000 LFT | 1.00000 4678.00]| 0.50000 2339.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0026 801-06207 4678.000 LFT | 1.25000 5847.50] 1.70000 7952.60]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I | |
0027 801-06640 59.000 EACH | 115.00000 6785.00] 120.00000 7080.00]
CONSTRUCTION SIGN, A I I |
0028 801-06775 LUMP |  55000.00000 55000.00]  32354.43000 32354.43|
MAINTAINING TRAFFIC | I |
0029 805-92951 6.000 EACH | 450.00000 2700.00] 160.00000 960.00]
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | I |
0030 808-03439 48.000 LFT | 5.20000 249.60]| 5.45000 261.60]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK, WHITE, 24 IN. | I I
0031 808-06712 7594.000 LFT | 0.13000 987.22] 0.14000 1063.16]
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0032 808-06713 95000.000 LFT | 0.12000 11400.00] 0.13000 12350.00]
| | |

LINE, PAINT, SOLID, WHITE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 336 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,235,700.03 ROUTE : 252
CALL ORDER : 336 CONTRACT ID : RS-28632-B COUNTIES : JOHNSON
LETTING DATE : 08/16/06 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE :

( 1 ) 35-0918397
R

IC 2 ) 35-1917625
IETH RILEY CONSTRUCTION IM
|

|
ILESTONE CONTRACTORS, L.P. |
LINE NO /7 ITEM CODE 7/ ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0033 808-06714 50732.000 LFT | 0.12000 6087.84] 0.13000 6595.16]
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0034 808-75297 196.000 LFT | 4.80000 940.80] 5.75000 1127.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
STOP LINE, 24 IN. I I |
0035 808-75320 7.000 EACH | 70.00000 490.00] 8400000 588.00]
PAVEMENT MESSAGE MARKINGS, | I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0036 808-75325 2.000 EACH | 105.00000 210.00] 90.00000 180.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0037 808-75340 2.000 EACH | 420.00000 840.00] 450.00000 900.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD, RXR I I |
0038 808-75998 758.000 EACH | 15.00000 11370.00] 16.00000 12128.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS I $ 1,282,800.00] $ 1,373,625.00] $
—————————————————————————————————————————— -
|

CONTRACT TOTALS $ 1,282,800.00] $ 1,373,625.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 340 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  543,239.23 ROUTE : 60
CALL ORDER  : 340 CONTRACT ID : RS-28706-A COUNTIES : WASHINGTON
LETTING DATE : 08/16/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 11/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 374,000.00 100.0000%
2  35-1357381 O"MARA, DAVE CONTRACTOR $ 493,469.19 131.9436%
IC 1 ) 35-2040801 IC 2 ) 35-1357381 1C )
|GOHMANN ASPHALT & CONSTR., I JO MARA, DAVE CONTRACTOR |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 3500.00000 3500.00] 2500.00000 2500.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07038 3.000 MOS | 1300.00000 3900.00] 2500.00000 7500.00]
FIELD OFFICE, A I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  18850.00000 18850.00]  25000.00000 25000.00]
MOBILIZATION AND DEMOBILIZATION | | |
0007 303-01180 510.000 TON | 20.00000 10200.00] 22.00000 11220.00]
COMPACTED AGGREGATE, NO. 53 I | |
0008 304-07491 100.000 TON | 130.00000 13000.00] 200.00000 20000.00]
HMA PATCHING, TYPE C | | |
0009 306-08033 45181.110 SYS | 0.28000 12650.71] 0.75000 33885.83|
MILLING, ASPHALT, 1 IN. I | |
0010 306-08034 4740.000 SYS | 0.45000 2133.00] 1.50000 7110.00]
MILLING, ASPHALT, 1 1/2 IN. I I |
0011 306-08043 500.000 SYS | 0.50000 250.00] 1.50000 750.00]
MILLING, TRANSITION | | |
0012 306-08432 5426.890 SYS | 0.50000 2713.45] 4.00000 21707.56]
MILLING, APPROACH I I |
0013 401-06264 LUMP | 1800.00000 1800.00] 2500.00000 2500.00]
| | |

PROFILOGRAPH, HMA



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 340 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  543,239.23 ROUTE : 60
CALL ORDER  : 340 CONTRACT ID : RS-28706-A COUNTIES : WASHINGTON
LETTING DATE : 08/16/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 IC 2 ) 35-1357381 1C )
|GOHMANN ASPHALT & CONSTR., 1 |O MARA, DAVE CONTRACTOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0014 401-07334 4118.490 TON | 5400000 222398.46] 60.00000 247109.40]
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | | |
0015 406-05520 15.220 TON | 220.00000 3348.40] 200.00000 3044.00]
ASPHALT FOR TACK COAT | | |
0016 610-07488 447.720 TON | 85.00000 38056.20] 90.00000 40294.80]
HMA FOR APPROACHES, TYPE C | | |
0017 720-44000 18.000 EACH | 225.00000 4050.00]| 400.00000 7200.00]
CASTING, ADJUST TO GRADE I | |
0018 801-06203 1500.000 LFT | 0.27000 405.00] 1.00000 1500.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0019 801-06207 1510.000 LFT | 0.75000 1132.50] 1.00000 1510.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0020 801-06640 25.000 EACH | 14500000 3625.00] 150.00000 3750.00]
CONSTRUCTION SIGN, A I I |
0021 801-06775 LUMP |  17854.33000 17854.33]  30000.00000 30000.00]
MAINTAINING TRAFFIC I I |
0022 808-06712 2293.000 LFT | 0.10000 229.30] 0.50000 1146.50]
LINE, PAINT, BROKEN, YELLOW, 4 IN. I | |
0023 808-06713 30200.000 LFT | 0.10000 3020.00] 0.30000 9060.00]
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0024 808-06714 15277.000 LFT | 0.10000 1527.70] 0.30000 4583.10]
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0025 808-75297 100.000 LFT | 10.00000 1000.00] 10.00000 1000.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. | | |
0026 808-75996 317.000 EACH | 5.00000 1585.00] 10.00000 3170.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0027 808-75998 317.000 EACH | 21.35000 6767.95| 25.00000 7925.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | I |
SECTION TOTALS I $ 374,000.00] $ 493,469.19] $
------------------------------------------ A
CONTRACT TOTALS | $ 374,000.00] $ 493,469.19] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 350 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,761,697.69 ROUTE : 28
CALL ORDER : 350 CONTRACT ID : RS-28777-A COUNTIES : WARREN
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 07/08/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-0918397 RIETH RILEY CONSTRUCTION $ 1,661,968.75 100.0000%
2 35-1917625 MILESTONE CONTRACTORS, L.P. $ 1,747,422.55 105.1417%
IC 1 ) 35-0918397 IC 2 ) 35-1917625 1C )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  ASPHALT RESURACE AND BRIDGE DECK PATCHING
| | |
0001 105-06845 LUMP | 2900.00000 2900.00] 5000.00000 5000.00]|
CONSTRUCTION ENGINEERING I I |
0002 105-06899 1.000 EACH | 108.31000 108.31] 80.00000 80.00]
RADIO I I |
0003 105-07038 6.000 MOS | 2271.19000 13627.14] 2200.00000 13200.00]
FIELD OFFICE, A I | |
0004 105-08520 1.000 EACH | 108.31000 108.31] 80.00000 80.00]
CELLULAR TELEPHONE/RADIO | | |
0005 105-08521 6.000 MOS | 27.08000 162.48| 105.00000 630.00]
CELLULAR TELEPHONE/RADIO SERVICE | | |
0006 105-08523 6.000 MOS | 27.08000 162.48]| 105.00000 630.00]
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES I I |
0008 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | | |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP |  66272.98000 66272.98]  87000.00000 87000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0012 202-02240 200.400 SYS | 40.00000 8016.00]| 25.00000 5010.00]
I I |

PAVEMENT REMOVAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 350 -2
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 1,761,697.69 ROUTE : 28
CALL ORDER : 350 CONTRACT ID : RS-28777-A COUNTIES : WARREN
LETTING DATE : 08/16/06 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT

SET-ASIDE :

( 1 ) 35-0918397
R

IC 2 ) 35-1917625
IETH RILEY CONSTRUCTION IM
|

|
ILESTONE CONTRACTORS, L.P. |
LINE NO /7 ITEM CODE 7/ ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0013 202-02241 1221.000 LFT | 0.01000 12.21] 0.01000 12.21]
GUARDRAIL, REMOVE | | |
0014 202-93741 12.000 EACH | 105.00000 1260.00] 500.00000 6000.00]|
GUARD RAIL END TREATMENT, REMOVE I I |
0015 302-07455 33.400 CYS | 175.00000 5845.00| 110.00000 3674.00]
DENSE GRADED SUBBASE | | |
0016 303-01180 1220.000 TON | 22.16000 27035.20] 48_00000 58560.00]
COMPACTED AGGREGATE, NO. 53 I I |
0017 304-07490 507.000 TON | 159.20000 80714.40] 145.00000 73515.00]
HMA PATCHING, TYPE B I I |
0018 306-08033 1525.000 SYS | 0.93000 1418.25] 1.60000 2440.00]
MILLING, ASPHALT, 1 IN. I | |
0019 306-08042 88645.000 SYS | 0.60000 53187.00] 0.70000 62051.50]
MILLING, SCARIFICATION/PROFILE I I |
0020 306-08043 4784.000 SYS | 0.67000 3205.28]| 2.60000 12438.40]
MILLING, TRANSITION | | |
0021 306-08432 4988.000 SYS | 1.68000 8379.84] 2.10000 10474.80]
MILLING, APPROACH I I |
0022 401-06264 LUMP | 3732.37000 3732.37] 5500.00000 5500.00]|
PROFILOGRAPH, HMA I | |
0023 401-07321 7558.000 TON | 52.04000 393318.32] 55.00000 415690.00]
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | | |
0024 401-07371 9892.000 TON | 49_60000 490643.20] 51.00000 504492.00]
QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm | I |
0025 402-07433 205.000 TON | 79.96000 16391.80] 82.00000 16810.00]
HMA SURFACE, TYPE B | | |
0026 402-07438 273.300 TON | 69.21000 18915.09] 72.00000 19677.60]
HMA INTERMEDIATE, TYPE B I I |
0027 406-05520 45.000 TON | 313.17000 14092.65] 400.00000 18000.00]
ASPHALT FOR TACK COAT | | |
0028 601-01846 1.000 EACH | 1850.00000 1850.00] 1850.00000 1850.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, I | |
CURVED, 3 I I |
0029 601-02024 8.000 EACH | 1730.00000 13840.00] 1750.00000 14000.00]
GUARDRAIL TRANSITION, TGB, MODIFIED I I |
0030 601-06854 2.000 EACH | 2750.00000 5500.00] 2750.00000 5500.00]
GUARDRAIL, W-BEAM, NESTED I I |
0031 601-94689 15.000 EACH | 2615.38000 39230.70] 2450.00000 36750.00]
I I |

GUARDRAIL END TREATMENT, OS



TEMPORARY PAVEMENT MARKING, REMOVABLE,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 350 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,761,697.69 ROUTE : 28
CALL ORDER : 350 CONTRACT ID : RS-28777-A COUNTIES : WARREN
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1917625 1C )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0032 601-99105 968.000 LFT | 16.45000 15923.60] 16.50000 15972.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0033 601-99132 4.000 EACH | 65.00000 260.00] 66.00000 264.00]
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. | | |
SPACING I I |
0034 608-04395 20.000 TON | 132.16000 2643.20] 150.00000 3000.00]
AGGREGATE FOR SHOULDER DRAINS | I |
0035 609-06257 200.400 SYS | 125.00000 25050.00] 63.00000 12625.20]
REINFORCED CONCRETE BRIDGE APPROACH, 10 | I |
IN. | | |
0036 610-07487 550.000 TON | 132.25000 72737.50] 100.00000 55000.00]
HMA FOR APPROACHES, TYPE B I | |
0037 612-04315 83.000 TON | 1259.00000 104497 .00 1290.00000 107070.00]
ASPHALT MATERIAL FOR UNDERSEAL I I |
0038 612-60410 1387.000 EACH | 6.40000 8876.80]| 6.40000 8876.80]|
DRILLED HOLE FOR UNDERSEAL I | |
0039 615-06505 7.000 EACH | 1185.00000 8295.00] 900.00000 6300.00]
MONUMENT, B I I |
0040 615-06525 1.000 EACH | 750.00000 750.00] 1100.00000 1100.00]
CASTING ADJUSTED TO GRADE, MONUMENT I | |
0041 702-51863 88.000 EACH | 20.00000 1760.00] 11.00000 968.00]
FIELD DRILLED HOLE IN CONCRETE | | |
0042 703-51032 7696.200 LBS | 2.00000 15392.40] 1.00000 7696.20]|
REINFORCING STEEL, EPOXY COATED | | |
0043 706-08188 288.000 LFT | 83.00000 23904.00] 8400000 24192.00]
RAILING, TR | | |
0044 722-51852 93.000 SFT | 150.00000 13950.00] 55_00000 5115.00]
BRIDGE DECK PATCHING, PARTIAL DEPTH I I |
0045 724-03276 97.000 LFT | 180.00000 17460.00] 150.00000 14550.00]
EXPANSION JOINT SEALING SYSTEM | | |
0046 801-03290 2.000 EACH | 125.00000 250.00] 125.00000 250.00]
CONSTRUCTION SIGN, C I I |
0047 801-04308 6.000 EACH | 350.00000 2100.00] 140.00000 840.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0048 801-06203 6965.000 LFT | 0.29000 2019.85] 0.20000 1393.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0049 801-06207 3485.000 LFT | 1.35000 4704.75] 1.17000 4077.45]
| | |
I I |

4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 350 -4
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 1,761,697.69 ROUTE : 28
CALL ORDER : 350 CONTRACT ID : RS-28777-A COUNTIES : WARREN
LETTING DATE : 08/16/06 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT

SET-ASIDE :

( 1 ) 35-0918397
R

IC 2 ) 35-1917625
IETH RILEY CONSTRUCTION IM
|

|
ILESTONE CONTRACTORS, L.P. |
LINE NO /7 ITEM CODE 7/ ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0050 801-06625 33.000 EACH | 55.00000 1815.00] 68.00000 2244.00]
DETOUR ROUTE MARKER ASSEMBLY | | |
0051 801-06640 31.000 EACH | 125.00000 3875.00] 125.00000 3875.00]
CONSTRUCTION SIGN, A I I |
0052 801-06645 4.000 EACH | 4500000 180.00] 35.00000 140.00]
CONSTRUCTION SIGN, B | | |
0053 801-06775 LUMP |  30010.81000 30010.81]  56950.00000 56950.00]
MAINTAINING TRAFFIC | | |
0054 801-07118 96.000 LFT | 15.00000 1440.00] 9.00000 864.00]
BARRICADE, 111-A I I |
0055 801-07119 96.000 LFT | 20.00000 1920.00] 11.00000 1056.00]
BARRICADE, 111-B I | |
0056 808-03631 680.000 LFT | 3.50000 2380.00] 3.50000 2380.00]
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0057 808-03632 269.000 LFT | 3.50000 941.50] 5.00000 1345_00]
LINE, EPOXY, SOLID, YELLOW, 4 IN. I | |
0058 808-04896 85.000 LFT | 3.50000 297.50] 5.00000 425_00]
LINE, EPOXY, BROKEN, YELLOW, 4 IN. I I |
0059 808-06703 67873.000 LFT | 0.27000 18325.71] 0.27000 18325.71]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0060 808-06716 1034.000 LFT | 0.76000 785.84] 0.90000 930.60]
LINE, REMOVE | | |
0061 808-75240 8100.000 LFT | 0.27000 2187.00] 0.31000 2511.00]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0062 808-75245 17792.000 LFT | 0.27000 4803.84| 0.29000 5159.68|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0063 808-75996 628.000 EACH | 3.98000 2499._44] 4.55000 2857.40]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | I |
SECTION TOTALS I $ 1,661,968.75] $ 1,747,422.55] $
------------------------------------------ A
|

CONTRACT TOTALS $ 1,661,968.75] $ 1,747,422.55] $




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/12/06
PAGE : 360 -1

ENGINEER"S ESTIMATE: $ 1,695,062.93 ROUTE : 55
CALL ORDER : 360 CONTRACT ID : RS-28778-A COUNTIES : BENTON WARREN
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 06/10/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-0918397 RIETH RILEY CONSTRUCTION $ 1,354,776.56 100.0000%
2 35-1917625 MILESTONE CONTRACTORS, L.P. $ 1,447,549.96 106.8479%
IC 1 ) 35-0918397 IC 2 ) 35-1917625 1C )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 2119.62000 2119.62| 5500.00000 5500.00]|
CONSTRUCTION ENGINEERING I I |
0002 105-07038 6.000 MOS | 2266.86000 13601.16] 2200.00000 13200.00]
FIELD OFFICE, A I I |
0003 105-08520 1.000 EACH | 100.00000 100.00] 80.00000 80.00]
CELLULAR TELEPHONE/RADIO | | |
0004 105-08521 6.000 MOS | 60.00000 360.00] 105.00000 630.00]
CELLULAR TELEPHONE/RADIO SERVICE | | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES I | |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0009 110-01001 LUMP |  64334.57000 64334.57]  72375.00000 72375.00]
MOBILIZATION AND DEMOBILIZATION I I |
0010 203-02080 15.000 MILE | 1632.48000 24487.20] 2100.00000 31500.00]
LINEAR GRADING I I |
0011 303-07449 100.000 TON | 28.60000 2860.00] 11.00000 1100.00]
COMPACTED AGGREGATE, NO. 73 I I |
0012 304-07489 50.000 TON | 105.55000 5277.50] 205.00000 10250.00]
I I |

HMA PATCHING, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 360 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,695,062.93 ROUTE : 55
CALL ORDER : 360 CONTRACT ID : RS-28778-A COUNTIES : BENTON WARREN
LETTING DATE : 08/16/06 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT

SET-ASIDE :

( 1 ) 35-0918397
R

IC 2 ) 35-1917625
IETH RILEY CONSTRUCTION IM
|

|
ILESTONE CONTRACTORS, L.P. |
LINE NO /7 ITEM CODE 7/ ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0013 305-60400 20.000 TON | 19.89000 397.80] 70.00000 1400.00]
COMPACTED AGGREGATE FOR PATCHING | | |
0014 306-08033 100122.000 SYS | 0.63000 63076.86] 0.55000 55067.10]
MILLING, ASPHALT, 1 IN. I I |
0015 306-08043 1979.000 SYS | 0.63000 1246.77] 3.00000 5937.00]
MILLING, TRANSITION | | |
0016 306-08432 3184.000 SYS | 4.68000 14901.12] 1.85000 5890.40]|
MILLING, APPROACH I I |
0017 401-06264 LUMP | 199542000 1995.42| 5000.00000 5000.00]
PROFILOGRAPH, HMA I I |
0018 401-07320 8423.000 TON | 50.91000 428814.93] 53.00000 446419_00]
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm I | |
0019 401-07370 11231.000 TON | 4625000 519433.75] 50.50000 567165.50]
QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm | I |
0020 402-07432 52.000 TON | 80.59000 4190.68]| 110.00000 5720.00]
HMA SURFACE, TYPE A I | |
0021 402-07435 70.000 TON | 64.42000 4509.40] 90.00000 6300.00]
HMA INTERMEDIATE, TYPE A I I |
0022 406-05520 52.000 TON | 266.74000 13870.48] 400.00000 20800.00]
ASPHALT FOR TACK COAT I | |
0023 610-07486 1032.000 TON | 87.85000 90661.20] 91.00000 93912.00]
HMA FOR APPROACHES, TYPE A | | |
0024 615-06505 7.000 EACH | 140500000 9835.00]| 1110.00000 7770.00]
MONUMENT, B I I |
0025 615-06525 1.000 EACH | 1361.44000 1361.44] 1150.00000 1150.00]
CASTING ADJUSTED TO GRADE, MONUMENT | | |
0026 720-44000 1.000 EACH | 761.44000 761.44] 660.00000 660.00]
CASTING, ADJUST TO GRADE I I |
0027 801-03290 4.000 EACH | 125.00000 500.00] 125.00000 500.00]
CONSTRUCTION SIGN, C | | |
0028 801-06203 11974.000 LFT | 0.49000 5867.26| 0.25000 2993.50]
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0029 801-06207 3958.000 LFT | 1.23000 4868.34] 1.30000 5145.40]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0030 801-06640 38.000 EACH | 125.00000 4750.00] 125.00000 4750.00]
CONSTRUCTION SIGN, A I I |
0031 801-06775 LUMP |  31484.56000 31484.56]  37225.00000 37225.00]
I I |

MAINTAINING TRAFFIC



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 360 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,695,062.93 ROUTE : 55
CALL ORDER : 360 CONTRACT ID : RS-28778-A COUNTIES : BENTON WARREN
LETTING DATE : 08/16/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 | 2 ) 35-1917625 | )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0032 808-04298 3.000 EACH | 410.00000 1230.00] 410.00000 1230.00]
PAVEMENT MESSAGE MARKING, THERMOPLASTIC | | |
WORD (RR) | | |
0033 808-06703 77918.000 LFT | 0.27000 21037.86] 0.27000 21037.86]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0034 808-75240 6313.000 LFT | 0.30000 1893.90] 0.30000 1893.90]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0035 808-75245 38860.000 LFT | 0.28000 10880.80] 0.28000 10880.80]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I | |
0036 808-75297 85.000 LFT | 5.40000 459.00] 5.40000 459_00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0037 808-75996 810.000 EACH | 4.45000 3604.50] 445000 3604.50]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
SECTION TOTALS | $ 1,354,776.56] $ 1,447 ,549.96| $
------------------------------------------ A
CONTRACT TOTALS l $ 1,354,776.56] $ 1,447,549.96] $




